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GENERAL NOTES

1. Fasteners shall be high strength bolts.
Bolts M22, open holes 24mm ¢, unless otherwise noted.

2. Calculated mass of structural steel:  ME70M Grade 345 =745,430kg
ME70M Grade 250 = 67,390 kg

3. No field welding is permitted except as specified in the contract documents.
4. Anchor bolts shall be set before bolting diaphragms over supports.

5. The structural steel bearing plates of the Elastomeric Bearing Assembly
& the plates of the Steel Lxtensions shall conform to the requirements
of AASHTO M270M Grade 345.

6. The main load carrying member componenis subject to tensile stress
shall conform to the Supplemental Requirements for Notch Toughness
Zone 2. These components are the wide flange beams and all
splice plate material except fill plates.

7. Reinforcement bars shall conform to the requirements of ASTM AT06M
grade 420. See Special Frovisions.

« 8. Reinforcement bars designated (E) shall be epoxy coated.

* 9. Layout of slope profection system may be varied in the field to suit ground

conditions as directed by the Engineer.

10. Plan dimensions and details relative to existing structure have been taken
from existing plans and are subject to nominal construction variations. It
shall be the Contractor’s responsibility fo verify such dimensions and details
in the field and make necessary approved adjustments prior fo construction
or ordering of materials. Such variations shall not be cause for additional
compensation for a change in the scope of the work, however, the Contractor
will be paid for the quantity actually furnished at the unit price for the work.

1. Bearing seaf surfaces shall be constructed or adjusted to the
designated elevations within a tolerance of 3 mm. Adjustment shali
be made either by grinding the surface or by shimming the bearing.
Two 3 mm adjusting shims, of the dimensions of the bottom bearing
plate, shall be provided for each bearing in addition to all other
plates or shims. For Type I Elastomeric Bearings, two 3 mm adjusting
shims shall be provided for each bearing and placed as detailed.

12. The Contractor shall drive lest piles to 110 of the nominal required bearing
specified in production locations at substructures specified or approved
by the Engineer before ordering the remainder of piles.

13. Concrete Sealer shall be applied fo the seat area of the abutments
and Fiers 6, 11 and 15,

14. When the deck pour is stopped for the day af one or more of the transverse
Bonded Construction Joints in the deck FPouring Sequence as shown, the next
pour shall not be made until both of the following requirements are met:

a. At least 72 hours shall have elapsed from the end of the previous pour.
b. The concrete strength shall have attained a minimum flexural strength of
4.5 MPA or a minimum compressive strength of 24 MPA.

15. All construetion joints shall be bonded.
16. All dimensions are in millimeters (mm) except as notfed.

17. The Inorganic zinc rich primer/Acrylic/Actylic Paint System shall be
used for shop and field painting of new structural steel except where
otherwise noted. The color of the final Tinish coat for all interior steel
surfaces shall be gray, Munsell No 58 7/1 The color of the final finish
coal for the exterior and bottom flange of the fascia beams shall be
reddish brown Munsell No. 2.5YR 3/4. See special provision for "Cleaning
and Painting New Metal Structures'.

18. Prior to beginning any work within or above the railroad right-of -way,
the Contractor shall comply with the requirements set forth by Articles
107.11 and 107.12 of the Standard Specifications.

19. The Contractor is solely responsible Tor arranging access fo the site with the necessary
property owners. In addition, the contractor Is advised of overhead utility lines that may
potentially interfere with certain construction equipment. The Contractor shall use
appropriate equipment that provides adequate clearance to the utility lines or make
arrangements with the respective utility companies to accommodate his specific equipment.
No additional compensation will be considered for gaining access fo the site, or addressing
utility accommodations or any assoclated delays.

20. See the General Notes on Sheei 2 for nofes regarding access o the railroad right-of -way.

21. See Sheet SA 8 for salvaging of existing structural supports.

22.Seal coat thickness design is based on the Estimated Water Surface Elevation (EWSE).
Cofferdam design details and proposed changes in seal coat thickness shall be submitted
to the Engineer for approval with the cofferdam design.

23. Protective coaf shall be applied to the entire surface of the sidewalk barrier.

24.If the Confractor’s procedures for existing beam removal involves placement of heavy equipment
on the existing deck beams, a detailed procedure shall be submitted to the Engineer for approval.
The procedure shall include caleulations,sealed by an Iffinois Licensed Structural Engineer,
verifying the structural adequacy of the beams for the proposed loads. Cost included with Removal of
Existing Structures.

25. The Contractor is advised that the existing PPC Deck beams are in a deteriorated condition with
reduced load carrying capacity. It s the Coniractor’s responsibility to account for the condition
of the beams when developing construction procedures for removal of the superstructure.

* 26. Slipforming of the concrete parapets is not allowed.
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